Central Consolidated School District

Administration Complex
PO Box 1199, Shiprock, NM 87420
US Hwy 64 OId High School Rd
Business Office - 505-598-5834/598-9684 - Fax 598-6626
Personnel - 505-598-1018/368-4963 - Fax 598-1019
Administration - 505-368-4984 - Fax 505-368-5232

EMERGENCY DETERMINATION FORM

The emergency procurement method (NMSA 1978, Section 13-1-127) may only be used when there
exists a threat to public health, welfare, safety or property requiring procurement under emergency
conditions. The existence of the emergency condition creates an immediate and serious need for
services, construction or items of tangible personal property that cannot be met through normal
procurement methods and the lack of which would seriously threaten:

1. the functioning of government;
2. the preservation or protection of property; or
3. the health or safety of any person.

Construction Dept / Ojo Amarillo Element
I.  Name of Department or School; ~°nereen bept/ o Amariio Elementary

Contact Person: Candice Thompson

Telephone Number: 505-598-4561 Fax Number:

Email Address: thomca@centralschools.org

II.  Name of Prospective Contractor: Farmington Heating & Metal

703 W. Broadway

Address of Contractor:

City, State, ZIP Code: Farmington, NM 87401

Telephone No.: 505-325-4505 Fax Number:

Amount of prospective contract: §220.000,00 (preliminary veroa)

Term of prospective contract: 7 days

III.  Please thoroughly list the services (scope of work), construction or items of tangible personal
property of the contract:

Provide labor, material, and equipment to repair 2 - 500,000 BTU boilers and put
heating system back in operation as soon as possible



IV. Provide an explanation for the justification of the procurement including a description of the
practicable competition utilized. (Describe how you procured the services.)

2 existing boilers quit working. Ojo Elementary students were sent home early on
November 13, 2018 , and they have no school on November 14, 2018, because of gas
smell and no heat in the building. Farmington Heating & Metal was the contractor for the
original installation when the school was built, is familiar with the equipment and facility,
and was available on short notice. They are a CES contractor and procurement will be
through Cooperative Educational Services. Verbal estimate until pricing is received from
equipment (boiler) supplier. Written quote will provided asap.
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Proposal
NO. 14079

FARMINGTON HEATING & METAL

N.M. Mechanical License # 2596
N.M. Electrical License # 366164
C.O. License 188793
AZROC306703
AZROC306704
N.M. DOL # 002529620120917 (expires 9/17/2018)
N.M. DOL # 22727695312017 {electrical expires 3/15/2019)
N.M. Residence Bidders Certificate #L.1764948784 (expires 2/26/2021)
703 W. Broadway
Farmington, New Mexico 87401
(505) 325-4505 Fax No. (505) 325-4506

Submitted to: Central Consolidated Scheol District

Candice Thompson
Project: Ojo Amarillo Elementary School Boiler Repairs
Date; November 27, 2018

Farmington Heating & Metal Company proposes to furnish labor, materials and equipment to replace two existing boilers
with four new Lochinvar boilers. We will install associated pumps, VFDs, piping, insulation, and standalone controls. All
necessary permitting and inspections are included. Performance and Payment bond is included.

Not to exceed $ 250,000.00

Exclusions: Special systems, Test and Balance, Commissioning, PAC, Bird netting, Chain link fencing, Snow melt, Heat
tracing, Electrical, BIM, Utilities (unless specifically called out in the scope), DDC front end/Software upgrades and
integration unless in controls scope, Survey, Weed Control, Soil Sterilant, Staking, Demolition (unless called out in scope),
PAC, Allowances, Irrigation, Landscaping, Kitchen equipment package including hoods, Changes in design might result in a
cost change if fabrication has commenced, Design drawings and Engineering expenses (other than what is listed in the scope).
Overtime wages, Concrete, Concrete Cut/Removal/Patch, Concrete Encasements, Housekeeping pads, Structural
reinforeement, Payments to 3™ parties for roof cutting, curb installation, etc. Foundation drains at stem walls, Dewatering,
Retaining walls, Asphalt, Asphalt Removal/Patch, Fire Stopping (unless called out to be included in scope), Fire Alarm, Fire
Protection, Fire protection riser, Fire sleeving, Grading, Riprap, Retention ponds, Sheetrock, Painting, Gas pipe painting,
Patch, Fill materials, Bedding Materials, Compaction testing, Unsuitable soil conditions, Rock excavation, Over excavation,
Offsite disposal, Contaminated soils replacement, Temporary utilities, Front footage fees, Main line extension fees, Water
Meter, Meters and associated fees unless noted otherwise, Under slab insulation, Extra parts, Filters, Extended warranties,
Sound testing, Curb Seismic Certification, Storm water pollution and prevention plan- all aspects, Positive pressure for
construction area and monitoring,

Farmington Heating & Metal Company,

By: &

__Date: _ 20

Acceptedby: B -
Note: This proposal may be withdrawn by us if not accepted within 30 days.
Note: Payment in full due upon completion of the above job. Note: Monthly payments are required within 30-days of invoice.




